DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE
CALL ORDER : 003 CONTRACT ID : T201259402.02 COUNTIES : NEW CASTLE
LETTING DATE : 05/08/12 DISTRICT : N1
STATE/FEDERAL AID NO: T201259402 CONTRACT TIME : 11 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : T201259402.02
PURPOSE OF THIS PROJECT IS TO CONSTRUCT DMV BYPASS LANE.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/29/12 to vendor ZACK EXCAVATING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 76,617.71 94.6948% 100.0000%
1 ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977 S 80,910.13 100.0000% 105.6024%
2 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711 $ 93,294.00 115.3057% 121.7656%
3 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 116,747.63 144.2930% 152.3768%
4 SAMS CONSTRUCTION, LLC, PO BOX 9827, WILMINGTON, DE, 19809 $ 140,449.13 173.5866% 183.3116%
SUPPI CONSTRUCTION . IRREGULAR
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 2000.00000 2000.00] 500.00000 500.00] 100.00000 100.
CLEARING AND GRUBBING | | |
0020 202000 305.140 cCy | 19.57099 5971.89] 20.00000 6102.80] 40.00000 12205.
EXCAVATION AND EMBANKMENT | | |
0030 209001 3.200 cCY | 32.03202 102.50] 28.00000 89.60| 15.00000 48.
BORROW, TYPE A | | |
0040 302007 80.800 CY | 69.48550 5614.43] 38.00000 3070.40] 50.00000 4040.
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401810 56.880 TON | 69.00000 3924.72] 100.00000 5688.00] 100.00000 5688.
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | I
0060 401819 113.950 TON | 52.36498 5966.99] 100.00000 11395.00] 95.00000 10825.
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0070 401827 115.740 TON | 66.99458 7753.95] 104.00000 12036.96 120.00000 13888.
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0080 701010 305.900 LF | 22.30366 6822.69] 28.50000 8718.15] 30.00000 9177.
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0090 708060 2.000 EACH | 194.47146 388.94] 1000.00000 2000.00] 275.00000 550.
| | |

REPLACE DRAINAGE INLET GRATE(S)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/29/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE
CALL ORDER : 003 CONTRACT ID : T201259402.02 COUNTIES : NEW CASTLE
LETTING DATE : 05/08/12 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 710001 2.000 EACH | 890.93793 1781.88] 1000.00000 2000.00] 500.00000 1000.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 732002 307.420 SY | 5.47204 1682.21] 2.00000 614.84| 6.00000 1844.52
TOPSOIL, 6" DEPTH | | |
0120 734013 307.420 SY | 1.18774 365.14] 0.10000 30.74] 1.00000 307.42
PERMANENT GRASS SEEDING, DRY GROUND | | |
0130 743005 20.000 EADY | 86.14344 1722.87] 85.00000 1700.00] 30.00000 600.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0140 743006 200.000 EADY | 0.43139 86.28| 0.50000 100.00]| 0.30000 60.00
PLASTIC DRUMS | | |
0150 743023 160.000 LFDY | 5.59063 894.50]| 1.00000 160.00]| 2.00000 320.00
TEMPORARY BARRICADES, TYPE III | | |
0160 743024 64.000 EADY | 6.06000 387.84] 3.50000 224.00] 2.00000 128.00
TEMPORARY WARNING SIGNS AND PLAQUES | | |
0180 748530 759.390 SF | 3.42935 2604.21] 3.19000 2422.45] 3.00000 2278.17
REMOVAL OF PAVEMENT STRIPING | | |
0190 748546 164.500 SF | 13.75805 2263.20] 12.25000 2015.13] 12.30000 2023.35
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0200 748548 2253.670 LF | 2.00000 4507.34] 1.28000 2884.70] 1.15000 2591.72
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0210 749687 55.000 EACH | 66.48522 3656.69] 40.00000 2200.00] 75.00000 4125.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0220 749690 39.710 SF | 14.68867 583.29]| 5.00000 198.55] 12.00000 476.52
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0230 758000 21.330 sY | 25.78076 549.90| 25.00000 533.25]| 30.00000 639.90
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I I
0240 760000 1369.330 SYIN | 4.45985 6107.01] 2.95000 4039.52] 5.00000 6846.65
PAVEMENT - MILLING, HOT-MIX | | |
0250 762001 343.020 LF | 1.85622 636.72| 2.00000 686.04| 3.00000 1029.06
| | |

SAW CUTTING, HOT MIX
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FINAL
CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE
CALL ORDER : 003 CONTRACT ID : T201259402.02 COUNTIES : NEW CASTLE
LETTING DATE : 05/08/12 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | ZACK EXCAVATING INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 763000 LUMP | 3482.62350 3482.62] 3000.00000 3000.00] 6501.04000 6501.04
INITIAL EXPENSE | |
0270 743000 LUMP | 2000.00000 2000.00] 2000.00000 2000.00] 2000.00000 2000.00
MAINTENANCE OF TRAFFIC | | |
0280 763501 LUMP | 3482.62350 3482.62] 2500.00000 2500.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING | | |
0290 763573 LUMP | 1277.28000 1277.28] 4000.00000 4000.00| 2000.00000 2000.00
SIGN | | |
SECTION TOTALS | $ 76,617.71] $ 80,910.13] $ 93,294.00
—————————————————————————————————————————— e s e
CONTRACT TOTALS | $ 76,617.71] $ 80,910.13] $ 93,294.00

DBE GOALS | 0 %
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE
CALL ORDER : 003 CONTRACT ID : T201259402.02 COUNTIES : NEW CASTLE
LETTING DATE : 05/08/12 DISTRICT : N1
SET-ASIDE

4 )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROAD
| | |
0010 201000 LUMP | 1500.00000 1500.00] 5000.00000 5000.00]
CLEARING AND GRUBBING | | |
0020 202000 305.140 CY | 28.60000 8727.00] 25.00000 7628.50]
EXCAVATION AND EMBANKMENT | | |
0030 209001 3.200 cCy | 69.00000 220.80]| 25.00000 80.00]
BORROW, TYPE A | | |
0040 302007 80.800 CY | 54.00000 4363.20] 45.00000 3636.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 401810 56.880 TON | 92.00000 5232.96| 150.00000 8532.00]
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0060 401819 113.950 TON | 85.00000 9685.75] 150.00000 17092.50]|
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0070 401827 115.740 TON | 98.00000 11342.52] 150.00000 17361.00]
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (NON- CARBONATE STONE) | | |
0080 701010 305.900 LF | 33.00000 10094.70| 22.00000 6729.80]
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0090 708060 2.000 EACH | 240.00000 480.00]| 2000.00000 4000.00|
REPLACE DRAINAGE INLET GRATE(S) | | |
0100 710001 2.000 EACH | 1300.00000 2600.00] 500.00000 1000.00|
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | | |
0110 732002 307.420 SY | 17.30000 5318.37] 12.00000 3689.04]
TOPSOIL, 6" DEPTH | | |
0120 734013 307.420 SY | 2.20000 676.32] 0.85000 261.31]
PERMANENT GRASS SEEDING, DRY GROUND | | |
0130 743005 20.000 EADY | 42.00000 840.00 | 150.00000 3000.00]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0140 743006 200.000 EADY | 0.35000 70.00] 0.35000 70.00]
PLASTIC DRUMS | | |
0150 743023 160.000 LFDY | 5.50000 880.00 | 5.00000 800.00]|
TEMPORARY BARRICADES, TYPE III | | |
0160 743024 64.000 EADY | 5.50000 352.00] 3.50000 224.00]
| | |

TEMPORARY WARNING SIGNS AND PLAQUES



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 05/29/12
PAGE : 003 -5

FINAL
CONTRACT TITLE : WILMINGTON DMV ADDITIONAL QUEUING LANE
CALL ORDER : 003 CONTRACT ID : T201259402.02 COUNTIES : NEW CASTLE
LETTING DATE : 05/08/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
|DIAMOND MATERIALS LLC |SAM'S CONSTRUCTION LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 748530 759.390 SF | 3.10000 2354.11] 3.00000 2278.17]
REMOVAL OF PAVEMENT STRIPING | | |
0190 748546 164.500 SF | 27.00000 4441.50] 26.00000 4277.00]
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, SYMBOL/LEGEND | | |
0200 748548 2253.670 LF | 1.70000 3831.24] 3.00000 6761.01]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0210 749687 55.000 EACH | 132.00000 7260.00 | 250.00000 13750.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0220 749690 39.710 SF | 14.30000 567.85]| 250.00000 9927.50]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0230 758000 21.330 sSY | 22.00000 469.26 | 20.00000 426.60|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0240 760000 1369.330 SYIN | 5.60000 7668.25]| 2.00000 2738.66]|
PAVEMENT - MILLING, HOT-MIX | | |
0250 762001 343.020 LF | 2.25000 771.80] 2.00000 686.04|
SAW CUTTING, HOT MIX | | |
0260 763000 LUMP | 6200.00000 6200.00] 5000.00000 5000.00]
INITIAL EXPENSE | | |
0270 743000 LUMP | 8000.00000 8000.00| 4000.00000 4000.00]
MAINTENANCE OF TRAFFIC | | |
0280 763501 LUMP | 3000.00000 3000.00] 3500.00000 3500.00]|
CONSTRUCTION ENGINEERING | | |
0290 763573 LUMP | 9800.00000 9800.00] 8000.00000 8000.00]
SIGN | | I
SECTION TOTALS | $ 116,747.63] $ 140,449.13] $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 116,747.63] $ 140,449.13] $

DBE GOALS | 3|




